CONTRACT NO. 83869

PORTLAND CEMENT CONCRETE AND SUBBASE ITEMS SCHEDULE
P.C.C. F.C.C. P.C.C. COMB. CONC. COMB. CONC. STABILIZED SUBBASE GRANULAR | SUBBASE GRANULAR | SUBBASE GRANULAR AGGREGATE DRILL AND GROUT
FROM T0 PAVEMENT BASE COURSE SIDEWALK, 5 CURB & GUTTER | CURB & GUTTER SUBBASE MATERIAL, TYPE A | MATERIAL, TYPE A | MATERIAL, TYPE B SHOULDERS T D CRY
STATION STATION 9" 8" (SPECIAL) TYPE B-6.12 TYPE B-V.12 4" g 4" 6" TYPE B, 8~
Q. YD, S0, YD, SQ. F1. FOOT FOOT 30, YD. 5Q. YD. 3Q. YD. 50. YD. Q. YD. EACH
10+37.42 11+25.24 758.8 510.0 510.0
14+27.14 15+72.69 722.0 809.6 809.6
5+89.36 10437.42 425 30.1 30
15+72.69 16+35.67 105.8 50.1 43
10+11.04 11+25.24 1731
14+27.14 16+35.67 398.6
10+50.00 11+13.24 63.2
10+11.62 11+55.24 2,695.5
13+97.14 16+35.67 4,549.8
13+7L.74 13+92.99 129.4 19.7
PROJECT TOTAL: 118L5 148.3 7,245.3 3.2 5717 1,319.6 1,319.6 80.2 129.4 19.7 79
BITUMINOUS CONCRETE AND MATERIALS SCHEDULE REMOVALS SCHEDULE
VELING BINDER VELING BINDER | BIT CONC SURFACE | BIT CONC SURF TOM BITUMINOUS
FROM T0 (MACHINE METHOD) | (HAND ME THOD) C%URSCI?, guggRPAVE, CBOURSE. sunglzjgpﬁ?/%. SIATERIALS AITUMINGUS FROM T0 SURFACE REMOVAL P EMENT TDENALK CURB & CUTTER
STATION STATION SUPERPAVE NTO SUPERPAVE N70 M 0, NT0 M C, N50 PRIME COAT PAVEMENT STATION STATION VARIABLE DEPTH
TON TON TON TON GALLON SQ YD 5Q. YD. Q. YD. s0. FT. FOOT
8+10.25 10+37.42 94.1 0.3 113.3 121.4 8+10.25 10+37.42 1,334.8
15+72.69 16+35.67 26.2 0.4 3L.9 34.2 15+72.69 16+35.67 3575
10+37.42 10+54.24 9+89.36 11+43.68 642.6 1,807.6
11+25.24 14+27.26 270.4 14+09.67 16+35.67 969.7 4,020.3
14+42.14 14+68.21 10+50.57 1163.81 743.3
13+71.74 13+92.99 14.5 4.0 13+84.05 14+01.34 304.7
PROJECT TOTAL: 120.3 0.7 145.2 14.5 199.6 3014 13+71.74 13+92.25 1,186.5
10494.77 11436.53 425.0
10+18.52 11+43.68 257.6
. 14+09.67 16+0L.51 399.1
STREETSCAPE ITEMS SCHEDULE 16+18.67 16+35.67 146.4 2.5
PCC. PAVERS, PAVERS, PAVERS, TECTABLE PROJECT TOTAL: 1,692.3 1,612.3 8,489.4 678.2
STF;*?I“(‘)N STATTOION SIpENAL 2 CONCRETE CURB TYPE A TYPE B TYPE C WARNINGS
SQ. FT. FOOT sa. F1. s0. FT. sq. F1. SQ. FT.
10+95.56 11+33.56 452.1 100.1 4521 TREE REMOVAL SCHEDULE
10+66.24 10+78.24 134.2
11+13.24 11+25.24 187.4 TREE REMOVAL
11459.45 12+21.86 1,095.0 STATION OFFSET (SPECIAL)
12+43.53 13+09.86 L1712 EACH
1343153 13+92.93 1,077.2 10+36.09 21.60° RT 1
14+15.14 1442714 176.1 10+70.64 26.92° RT 1
14+42.14 14+68.21 729.4 11416.49 28.20° RT 1
14488.21 15+00.21 188.7 14415.37 27.98° RT 1
15+55.21 15+85.13 620.9 14+31.68 2738 LT 1
10+12.46 10+28.66 14+57.49 27.65' RT 1
15+72.69 15+86.11 421 15+10.46 27.66' LT 1
16+27.30 1643L.77 15+11.37 27.51 RT 1
PROJECT TOTAL: 452.1 100.1 452.1 5,440.1 22.1 40.0 15+55.80 28.02' RT 1
PROJECT TOTAL: 3
RIVERWALK ITEMS SCHEDULE TREE SCHEDULE
FROM T0 SIDEWALK, 57 | " SIDEWALK | CONCRETE CURB PAVERS, RLVERWALK TREE. THORNLESS
STATION STATION (SPECIAL) VARIABLE DEPTH COMMON HONEYLOCUST|  TREE GRATES
SQ. FT. SQ. FT. FOOT SQ. FT. FOOT STATION OFFSET 3" CALIPER
1145107 11+69.70 1,216.8 206.6 134.3 1,374 119.5 EACH EACH
13+71.98 14424.63 2,237.4 428.7 155.2 2,237.1 322.5 10+72.24 27.08' RT 1 1
PROJECT TOTAL: 3,454.2 635.3 289.5 3,611.2 442.0 10+72.24 27.08' LT 1 1
11+19.24 27.08' RT 1 1
11+19.24 27.08" LT 1 1
1442114 27.08' RT 1 1
SEEDING SCHEDULE 1442114 27.08' LT 1 1
TOPSOIL SODDING NITROGEN PHOSPHORUS POTASSIUM 14+94.21 26.08" RT 1 1
FROM T0 FURNISH & PLACE | ¢, 7OPDING FERTILIZER FERTILIZER FERTILIZER 14+94.21 26.08' LT 1 1
STATION STATION 47 SUPPLIMENT SUPPLIMENT SUPPLIMENT EreioT e o8 BT : ;
56, YD. 0. YD. POUND POUND POUND Erel ol 6.08" LT : 1
10+36.42 10+95.06 2104 2104 3.9 3.9 3.9 SROJECT TOTA T N
11+34.06 11+81.53 102.9 102.9 1.9 1.9 L9 NOTES:
11+50.59 11+52.61 8.3 8.3 0.2 0.2 0.2
11+63.83 11+71.00 1.4 41.4 0.8 0.8 0.8
13+85.69 13+88.23 13.9 13.9 0.3 0.3 0.3
13+87.66 14+01.87 436 13,6 0.8 0.8 0.8 REVISIONS
PROJECT TOTAL: 420.5 420.5 7.9 7.9 7.9 NAME

= SFILELS

= SUSER$

PLOT DATE = 08/14/2006

FILE NAME
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e sECTION COUNTY | JOTALISHEET
1441 pO-00059-00-BR _ KANE 159 | 8
STA. N/A TO STA. N/A

FED. ROAD DIST. K0.[ILLINOIS [ FED. AID PROJECT

1. FOR ITEMS LOCATED WITHIN BRIDGE OMISSION,
STA. 11+55.24 TO STA. 13+97.14, SEE STRUCTURE PLANS
2. FOR LIGHTING ITEMS, SEE ELECTRICAL PLANS
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